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DIRECT CONSTRUCTION ESTIMATE
Cost of New Construction (Tci Estimate)| $ 29,791,811
TOTAL DIRECT CONSTRUCTION COSTS| $ 29,791,811
A/E DESIGN COSTS
Weston & Sampson| $ 3,295,000
OWNERS PROJECT MANAGER
PMA Consultants LLC.| $ 1,429,288
TOTALA/E & OPM COSTS| $ 4,724,288
CONSTRUCTION RELATED SOFT COSTS
Commissioning Agent| $ 100,000
Testing Services (Construction)| $ 125,000
Printing| $ 15,000
FF&E| $ 200,000
Communications/Low Voltage| $ 400,000
Temporary Trailers/Related Expenses| $ 350,000
Legal Costs| $ -
Utility Backcharges| $ 150,000
Town Fiber| $ 75,000
Moving Costs| $ 75,000
Owner's Construction Contingency| $ 1,489,591
Owner's Soft Cost Contingency| $ 500,000
Total Probable Owner's Indirect Costs| $ 3,479,591
TOTAL PROJECT COSTS $ 37,995,690




